AG Contract No. KR01-1838-TRN

ADOT ECS File No. JPA 01-181

Project: Agua Fria Freeway (SR1G¥L)

Section: Auxiliary Lane (EB, 67" — 59" Avenues)
TRACS No.: H 5985 01C and 01D

C-4430

INTERGOVERNMENTAL AGREEMENT

BETWEEN
THE STATE OF ARIZONA
AND
THE CITY OF GLENDALE

THIS AGREEMENT is entered into /3 C{?%WW , 2002, pursuant to

Arizona Revised Statutes, Sections 11-951 through 11-954, as nded, between the STATE OF
ARIZONA, acting by and through its DEPARTMENT OF TRANSPORTATION (the "State") and the CITY
OF GLENDALE, acting by and through its MAYOR and CITY COUNCIL (the "City™)

l.___RECITALS

1. The State is empowered by Arizona Revised Statutes Section 28-401 to enter into this agreement
and has by resolution, a copy of which is attached hereto and made a part hereof, resolved to enter into
this agreement and has delegated to the undersigned the authority to execute this agreement on behali of
the State.

2. The City is empowered by Arizona Revised Statutes Section 48-572 and the City Charter, Article |,
Section 3, to enter into this agreement and has by resolution, a copy of which is attached hereto and made
a part hereof, resolved to enter into this agreement and has authorized the undersigned to execute this
agreement on behalf of the City.

3. Incident to the State's proposed pE’OJECt to create an Auxiliary Lane between the 67" Avenue
Eastbound {EB} entrance ramp and the 59™ Avenue EB exit ramp, on the Agua Fria Freeway (Loop 101),
the City requests and the State agrees, to incorporate the City's plans to widen 775" of Southbound (SB)
67" Avenue approaching the Traffic Interchange (T1), in order to create dual SB left turn lanes. This
includes, but is not limited fo: removing the existing median on the structure and relocating light poles and
signal poles, herein referred to as "the Project”, and described in Exhibit A, attached hereto and made a
part hereof. The design and construction costs of the Project are estimated at $567,000.00, detailed on
Exhibits B, C, and D, atiached hereto and made a part hereof

THEREFORE, in consideration of the mutual agreements expressed herein, it is agreed as follows:

NO__ RS /%
Filed with the Sec elary of State
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II. SCOPE OF WORK

1. The State will:

a. Upon execution of this agreement, invoice the City $192,603.00 (See Exhibit D), for the City's
estimated portion of the cost of the Project, which includes a fixed rate of 14% for consiruction
engineering and administration.

b. Upon execution of this agreement and receipt of an invoice, remit to the City $56,750.00, (See
Exhibit B} for the City's estimated portion of the cost of the Project, for design and preparation of the
project documents.

¢ Will review and approve and/or provide comments fo the Plans at 100% level and provide the
City with its review comments within thirty (30) days of receipt of said Plans. If the Staie objects to the
Plans within such 30-day period, the City and the State, at City's request, shall meet and confer {o resolve
any objections, and following any such meeting, The City shall include the agreed changes in the following
plan submittal. Any review comments made to the revised Plans shall be made within 30 days of
submittal and shall follow the procedure outlined above.

d  Within ten (10) days after submittal of the final plans and required bid documents including all
clearances, will approve the Project for bid advertisement.

e. Call for bids, award one contract to accomplish the Project Administer same and make ail
payments to the contractor. Be responsible for any design consultant or contractor claims for extra
compensation attributable to the State

f. Upon completion of the construction of the Project, invoice or reimburse the City any
difference between the amount initially paid by the City and the actual costs for design and construction,
plus a fixed rate of 14% for construction engineering and administration Include a detailed recapitulation
of costs with the invoice.

g. Notify the City in writing of any proposed contract modifications, change orders, letter
agreements or force account work necessary to accomplish the City's portions of the Project, all of which
shall be subject to the City's approval

h. Upon completion of the Project, be responsible for maintenance of Loop 101 inside State
right-of-way, from 67" Avenue to 59" Avenue, including traffic signals at the freeway ramp terminals.

2. The City will:

a. Upon execution of this agreement and receipt of an invoice, remit to the State $192,603 00,
(See Exhibit D) for the City's estimated portion of the cost of the Project, plus a fixed rate of 14% for
construction engineering and administration

b Upon execution of this agreement, invoice the State $57,000.00 (See Exhibit B), for the
State's costs for the design and preparation of the project documents

¢. Prepare to State standards, construction plans, specifications material reports, drainage
reports, environmental clearance, utility clearance, assist in the Right-of-Way clearance process,
construction cost estimates and any other documents required for construction bidding and construction of
the Project (collectively the "Plans”).

d  Review the design documents and provide comments as appropriate
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e. Al bid documents, all construction contracts (collectively, the "Construction Contract”) and
amendments, change orders andfor any other modifications thereto (all collectively, the "CGonstruction
Documents”) will be approved jointly by the City and the State in their reasonable discretion prior to
commencement of the bid or contract modification process.

. Upon completion and acceptance of the Project, reimburse the State if the cost of the Project
exceeds the amount of the City's remittance, within 30 days after receipt of an invoice for the actuai cost
for construction, inclusive of a fixed cost of 14% for actual costs for construction engineering and
administration costs for the project

g. Be responsible for any design consultant or contractor claims for extra compensation
attributable to the City

h. Upon compietion of the Project, be responsibie for the maintenance inside City right-of-way,
excluding traffic signals at the freeway ramp terminals

lil. MISCELLANEOUS PROVISIONS

1. This agreement shail remain in force and effect until compietion of the Project and payments;
provided, however, that this agreement, except any provisions herein for perpetual maintenance, may be
canceled at any time prior to the commencement of performance, upon thirty (30) days written notice to
the other party

2 This agreement shall become effective upan filing with the Secretary of State
3 This agreement may be canceled in accordance with Arizona Revised Statutes Section 38-511
4. The provisions of Arizona Revised Statutes Section 35-214 are applicable to this contract.

5. In the event of any controversy, which may arise out of this agreement, the parties hereto agree o
abide by required arbitration as is set forth for public works contracts in Arizona Revised Statutes Section
12-1518.

6. All notices or demands upon any party to this agreement shall be in writing and shall be delivered
in person or sent by mail addressed as follows:

Arizona Department of Transportation
Joint Project Administration

205 South 17 Avenue, MD 616E
Phoenix, AZ 85007

City of Glendale
Transportation Director
5850 W. Glendale Avenue
Glendale, AZ 85301

7 Attached hereto and incorporated herein is the written determination of each party's legal counsel
that the parties are authorized under the laws of this state to enter into this agreement and that the
agreement is in proper form
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IN WITNESS WHEREQF, the parties have executed this agreement the day and year first above written

CITY OF GLENDALE STATE OF ARIZONA
Department of Transportation

e QXMM ik B

ELAINE M SCRUGGS DANIEL 3. LANCE, P E
Mayor Deputy State Engineer
ATTEST

City Clerk

04-161.doc
28Nov2001
revised130ecZ0H
Final26Dec2001
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RESOLUTION

BE |T RESOLVED on this 27" day of September 2001, that [, the undersigned MARY E. PETERS, as
Director of the ARIZONA DEPARTMENT OF TRANSPORTATION, have determined that it is in the best
interests of the STATE OF ARIZONA that the DEPARTMENT OF TRANSPORTATION, acting by and
through the INTERMODAL TRANSPORTATION DIVISION, to enter into an agreement with the CITY OF
GLENDALE, for the purpose of defining the responsibilities for the design, construction, construction
engineering and administration of the City's plans to widen Southbound {SB) 67" Avenue approaching the
Traffic Interchange (T1), in order to create dual SB left turn lanes, incident to the State's construction of an
Auxiliary Lane between the 67" Avenue Eastbound (EB) entrance ramp and the 59" Avenue EB exit
ramp, on the Agua Fria Freeway (Loop 101) .

Therefore, authorization is hereby granted to draft said agreement which, upon completion, shail be

submitted to the Deputy State Engineer or higher for approval and execution

.

DAVID R ALLOCCO, P E. -
Assistant State Engineer

Engineering Technical Group

for MARY E. PETERS, Director



EXHIBIT A
Scope of Work

ADOT Portion
EB Loop 101 Auxiliary Lane
(67" Avenue to 59" Avenue)

The purpose of this project is to construct an auxiliary lane on the eastbound Loop 101
hetween 67" Avenue and 59" Avenue. The need for the auxiliary lane is created by the
City of Glendale’s desire to improve the interchange capacity by developing dual
southbound left turns lanes across the freeway structure. The City approached ADOT
with their proposed improvements for the interchange for concept approval prior o
commencing with the design. ADOT then proposed to the City the merits of combining
the two projects into one construction project.

The pavement marking for the eastbound 67" Avenue on-ramp was recently modified to
accommodate the new standard drawing (4-M-1.26) for parallel entrance ramps. It does
not appear that this pavement marking will need to be modified to develop the auxiliary
lane. It should helps both the design and construction of the auxiliary lane. With this
new pavement markings and available shoulder, it is estimated that the actual
pavement widening will be a 1000 feet long. This will provide a minimum 10-foot
shoulder excluding the curb/gutter. With the existing parallel acceleration lane and the
new widening, the actual length of the striped auxiliary lane will be approximately 1430
feet.

The following Scope of Work is proposed to develop the eastbound Loop 101 auxiliary
lane:

Survey: The surveying task will consist of taking shots along the existing pavement
edge of the mainline, ramps, and slopes as well as at all the drainage inlets, signs, light
poles, and other prominent features. This information will be used to augment the as-
built drawings in developing the base mapping.

Roadway Plans: The roadway plans will be developed per ADOT's Auxiliary Lane
Policy. The existing curb/gutter will be saw cut/removed and replaced as necessary.
The use of positive barrier may be necessary to protect the existing light poles and
cantilever sign structure due to the reduction of the recovery area. The cross slope of
the auxiliary lane will match the existing cross slope of the mainline. Dowels will be
used to connect the new pavement to the existing pavement. The pavement for the
auxiliary lane will be 12" PCCP on 6" AB, matching the mainline.

Drainage: There are three catch basins that will need to be modified to accommodate
the widening. The existing catch basins will be removed and the laterals extended to
connect to the new catch basins. A drainage analysis will be performed to verify that
the existing and new catch basins will accommodate the increased drainage as a result
of the pavement widening.
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Traffic: Construction sequencing, traffic control, and signing/marking plans will be
developed for the auxiliary lane. The signing/pavement marking will adhere fo Figure 4-
3.9 (Typical Lane Drop Signing, Single Lane at Gore) of the MAG Network Signing
Issues Final Report. A new cantilever sign structure will be required as well as two
ground mounted signs. Two existing ground mounted signs will be relocated.
Pavement marking will only be needed for the auxiliary lane. No modifications will be
required of the mainline striping. Temporary concrete barrier will be utilized to separate
the work area from vehicular traffic during construction.

Traffic Loops: There are three existing traffic loops in the mainline that will be need to
be replaced due to the widening. The loop lead-in cables will be severed with the saw
cutting for the widening. The associated pull box on the shoulder will not need to be
replaced. It may be necessary to adjust the pull box with the slope modifications.

Slope: The widening will require the modification of the slope. There should not be
need for any irrigation modifications as there is no existing vegetation within 15 feet of
the existing back of curb.

Geotechnical: It is assumed that the pavement section of the auxiliary lane will match
the mainline pavement section; therefore, it is assumed that no geotechnical work or
reports will be required.

Environmental: ADOT's EPS group was contacted and it appears that a Categorical
Exclusion (CE) may be warranted for the project. The time frame to obtain a CE for this
project will be dependent on the cultural resources documentation and the potential for
a noise analysis evaluation. The noise evaluation will have the largest impact on the
project schedule and may push the advertisement date beyond the proposed
September 2001 date.

Utilities: There does not appear to be any utilities in the project limits beyond those
associated with ADOT’s lighting and traffic counter loops. ADOT's Utility and Railroad
Engineering Section will be contacted to obtain a utility clearance letter.

Right-of-way: The proposed improvements will be constructed within the existing right-
of-way and will not require any right-of-way plans.

Submittals: Half-size plans, copies of the specifications, and the Engineer's Estimate
will be submitted at the 95% design stage to ADOT for review and comment. Full-size
vellums will be provided to ADOT for the PS & E submittal.

Advertisement: The advertisement date for the construction is currently planned for
September 2001. This will be contingent on the obtainment of the Categorical
Exclusion.

Estimate Construction Costs: As part of the development of this scope, a preliminary
construction estimate was developed. It should be noted that the attached construction
estimate does not include the improvements on 67" Avenue.
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City of Glendale Portion
67" Avenue Widening

The purpose of this project is to construct dual SB left turn lanes on 67" Avenue at the
Loop 101 interchange. The need for this is created by the traffic congestion due to
capacity restraints. This was the initial proposal started by the City of Glendale. When
this was introduced to ADOT they decided to add the addition of an auxiliary to the
project. This was planned to be done by ADOT and it made since to combine it with the
City's project.

The addition of a turn lane for the Southbound traffic requires the modification of
approximately 400" of median curb north of the intersection. There will also be an
extension of the right turn lane of approximately 670". This will necessitate the
relocation of the tapered tube sign structure. The raised median on the bridge will also
need to be removed for the addition of a second left furn lane. These improvements will
triple the capacity for the left turn movement.

The following Scope of Work is proposed to develop the dual left turn lanes.

Data Collection

(a) AZTEC will collect data that will include as-built plans from ADOT to supplement the
survey and assist in the base map development. The utility companies will be
contacted to verify their locations and identify any possible conflicts.

(b) AZTEC will determine the contact person for each utility company that may be
impacted by the construction of the improvements.

Survey

AZTEC will survey pavement features along 67" Avenue from the Behrend Drive
intersection north to the Arrowhead Loop Road intersection. The survey will tie into the
nearest survey brass cap. Information obtained will include over-head power, pavement
features including curb, sidewalks, driveways, pavement striping, and other items that
could affect the roadway improvements.

Concept Plan

AZTEC will develop a base plan from the survey, as-builts and field review in AutoCAD
format. A concept plan will be developed that will create dual southbound left-turn lanes
at the L101 interchange. It will include construction notes, and signing/striping
modifications. The proposed concept will be created as a separate layer in the base
plan file.

Preliminary Estimate
AZTEG will develop a preliminary construction estimate for the proposed concept to be
used by the City in identifying potential funding for the project.

Concept Meetings
AZTEC will attend separate meetings with the City and ADOT to present the concept.



EXHIBIT A

Roadway Construction Plans

AZTEC will develop roadway construction plans that will depict the necessary
improvements to implement the concept. The roadway plans will be generated at a
scale of 1" = 20'. We are anticipating 3 plan sheets, one cross section/construction
notes sheet, and one detail sheet will be required to adequately detail the construction
improvements. We are anticipating three submittals to the Gity during the development
of the plans.

Signing/Marking Plans

AZTEC will develop signing/marking construction plans that will depict the necessary
traffic control devices to implement the concept. The signing/marking plans will be
developed at a scale of 1" = 40", with double stack plan views. We are anticipating 2
plan sheets and one general notes/summary sheet.

Traffic Signal Modifications

AZTEC will develop the signal modification plans to accommodate the new concept.
This will include the installation of ‘R’ signal heads for the dual left-turn southbound
movement and new detector loops to accommodate the new lane configurations. We
are anticipating three plan sheets will be required (plan view, pole schedule and
conductor schedule).

Utility Coordination

AZTEC will coordinate with the identified utilities to ensure there are not any conflicts
between any existing utilities and the roadway improvements. We will coordinate with
the identified utility companies to mitigate any impacted utilities.

Specials/Engineer’s Estimate

AZTEC will develop special provisions and an engineer's estimate to supplement the
construction plans. We anticipate assisting the City in preparing the Bid Documents to
be provided to contractors.
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JPA 31-161
ESTIMATED MANHOURS
NO. TASK PP PM PE D/S SURTECH S/C TOTAL
1 Data Collection - 1 - - - - - 1
ADOT As-Builts - - - - - 4 . 4
Field Visit (3 people @ 3 hrs) - ~ 9 - - - - 9
2 Survey - - - 2 32 4 - 38
3 Roadway Construction Plans - 20 - - - - - 20
Design Data Sheet (1) - - 2 5 - 8 - i5
Typical Section Sheet (1) - - 2 5 - 8 - 15
Pipe Summary Sheet (1) - - 2 5 - 3 - 15
Barrier Sheet (1) - - 2 5 - 8 - 15
Detai] Sheets (2) - - 8 12 - 20 - 40
Plans Sheets (2) - - i 20 - 30 - 60
Profile Sheet (1) - - 2 5 - 8 - 15
Pipe Profile Sheet (1) - - 2 5 - 8 - 15
4 Signing/Marking Plans . i2 - - - - - 12
General Notes Sheets (2) - - 4 - 14 - 26
Sign Summary (1) - - 2 5 - 3 - 15
Sign Structure Sheets (2) - - 4 10 - 16 - 30
Sign Formats Sheet (1) - - 2 5 - 8 - 15
Plan Sheets (2) - - 4 16 - 20 - 40
5 Traftic Control Plans . 4 - - . - - 4
General Sheets (2) - - 4 8 - 14 - 26
Detail Sheets (2) - - 4 8 - 14 - 26
6 Utility Coordination - i 4 4 - 6 - 15
7 Specials/Engineer's Estimate - 2 32 16 - 12 - 62
8 Meetings - - - - - - - 0
City of Glendale 2@ 2 lus each) - 4 4 - - - - g
ADOT (2@ 2 lus each) - 4 8 - - - - 12

TOTAL HOURS 0 48 111 144 32 218 0 553
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DIRECT COSTS

TRAVEL AND SUBSISTENCE
200 miles @ 34 5 cents/mile
0 days @ $26 60/day
0 days @ $52 50
SUBTOTAL

PRINTING AND REPRODUCTION
100 copies @ .05 ea
11 X 17 Xerox Copies - 2 ~ 20 sets of 18 @ $0 10 ea
22 X 34 Final Mylar- 18 @ $12 00 ea

SUBTOTAL

MISCELLANEOUS COSTS
FILM,DEVELOPING, ETC

SUBS
EcoPlan Associates {(Categorical Exclusion)

TOTAL

$69.00
$0 00
$0 00
$69.00
$50.00
$72.00
$216 00
$338.00
$25.00
$17,120.00
$17,120.00

$17,552.00
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ESTIMATED DIRECT LABOR

AVERAGE

ESTIMATED HOURLY LABOR
CLASSIFICATION MANHOURS RATE COST
PROJECT PRINCIPAL 0 538.11 $0.00
PROJECT MANAGER 48 $35.23 $1,691.04
PROJECT ENGINEER 111 £32.29 $3,584.19
DESIGNER/SURVEYOR 144 $23.05 $3,319.20
SURVEY CREW (2 PERSON) 32 $34.37 $1,099.84
TECHNICIAN/DRAFTER 218 $18.65 34,605.70
SECRETARY/CLERICAL 0 $13.67 $0.00
TOTAL 553
ESTIMATED DIRECT LABOR $13,759.97
PROVISIONAL OVERHEAD @ 159% OF DIRECT LABOR £21,878.35
ESTIMATED DIRECT EXPENSES(SEE ATTACHED SHEET)
TRAVEL AND SUBSISTENCE 569 00
PRINTING AND REPRODUCTION $338.00
MISCELLANEOUS COSTS $25.00
SUBS $17,120.00
$17,552.00

TOTAL ESTIMATED COST TO CONSULTANT $53,190.32
NET FEE @ 10% OF DIRECT LABOR AND OVERHEAD $3,563.83
TOTAL COST $56,754.15
PROPOSED FEE $56,750.00
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JPA 01-161

APPROVAL OF THE CITY OF GLENDALE ATTORNEY

| have reviewed the above referenced proposed intergovernmental agreement,
between the DEPARTMENT OF TRANSPORTATION, INTERMODAL TRANSPORTATION
DIVISION, and the CITY OF GLENDALE and declare this agreement to be in proper form and
within the powers and authority granted to the City under the laws of the State of Arizona. No

opinion is expressed as to the authority of the State to enter into this agreement.

DATED this q ‘\"\"\ day of O , 2002,

ﬂ/////?@;_\

City Attorney




RESOLUTION NO. 3530 NEW SERIES

A RESOLUTION OF THE COUNCIL OF THE CITY OF
GLENDALE, MARICOPA COUNTY, ARIZONA,
AUTHORIZING AND DIRECTING THE ENTERING INTO OF
AN INTERGOVERNMENTAL AGREEMENT WITH THE
ARIZONA DEPARTMENT OF TRANSPORTATION FOR
INTERSECTION IMPROVEMENTS AT 67 AVENUE AND
[.OOP 101 FREEWAY INTERCHANGE.

BE IT RESOLVED BY THE COUNCIL OF THE CITY OF GLENDALE as follows:

SECTION 1. That it is deemed in the best interest of the City of Glendale and the
citizens thereof that the Intergovernmental Agreement between the City of Glendale and the
Arizona Department of Transportation (JPA 01-161) be entered into, which agreement is now on
file in the office of the City Clerk of the City of Glendale.

SECTION 2. That the Mayor or City Manager and the City Clerk be authorized and
directed to execute and deliver said agreement on behalf of the City of Glendale.

PASSED, ADOPTED AND APPROVED by the Mayor and Council of the City of
Glendale, Maricopa County, Arizona, this 8" day of January, 2002.

- MA{’W

ATTEST:

ity Clerk (SEAL)
APPROVED AS TO FORM:
po—
e 4 %\

City Attorney

REVIEWED BY:

2

City Managver /




TRN Main: (602) 542-1680
STATE OF ARIZONA Direct: (602) 542-8855

3 7 7
OFFICE OF THE ATTORNEY GENERAL Fax: (602) 542-3646
JANET NAPOLITANO Main PHONE : (B02} 542-5025
ATTORNEY JENERAL 1275 WeST WASHINGTON. PHOENIX. A2 B5007-2926 FAGSIMILE @ (802) 542.4085

INTERGOVERNMENTAL AGREEMENT
DETERMINATION

A.G. Contract No. KRO1-1938TRN, an agreement between public agencies, has been
reviewed pursuant to A.R.S. § 11-952, as amended, by the undersigned Assistant Attorney
General who has determined that it is in the proper form and is within the powers and
authority granted to the State of Arizona.

No opinion is expressed as to the authority of the remaining parties, other than the State
or its agencies, to enter into said agreement.

DATED: February 4, 2002,

JANET NAPOLITANO
Attormey General

" SUSAN E. DAVIS

Assistant Attorney General
Transportation Section

SED:ggt
Enc.

724195



